CITY OF NEWPORT BEACH

PUBLIC WORKS DEPARTMENT

TITLE: Storm Drain Improvements BID LOCATION: ity Clerk's Office - City Hall
CONTRACT NO.: 5551 DATE: 13-May-14 TIME: 10:00
ENGINEER'S ESTIMATE: $1,070,000.00 BY: PT CHECKED: DATE:
PROJECT MANAGER: Tauscher
Engineer's Estimate Green Building Corporation GRFCO, Inc. GCI Construction, Inc
ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 Mobilization and Demobilization 1] LS $45,000.00 $45,000.00 | $80,000.00 $80,000.00 $40,000.00 $40,000.00 | $50,000.00 $50,000.00
2 |Traffic Control 1] LS $13,840.00 $13,840.00 | $50,000.00 $50,000.00 $20,000.00 $20,000.00 | $13,000.00 $13,000.00
3 |Surveying Services 1| LS $13,000.00 $13,000.00 [ $10,000.00 $10,000.00 $5,000.00 $5,000.00 [ $10,000.00 $10,000.00
4 Hydrodynamic Separation Unit by CDS Channel Park 1| EA. $200,000.00 $200,000.00 | $100,000.00 $100,000.00 | $255,000.00 $255,000.00 | $166,000.00 $166,000.00
5 Hydrodynamic Separation Unit by Bio Clean Hyatt 1| EA. $50,000.00 $50,000.00 [ $60,000.00 $60,000.00 $25,000.00 $25,000.00 | $13,000.00 $13,000.00
6 |Hydrodynamic Separation Unit by Bio Clean Hampden 1| EA. $50,000.00 $50,000.00 | $60,000.00 $60,000.00 | $25,000.00 $25,000.00 | $14,500.00 $14,500.00
7 Backfill with 1-Sack Slurry 290 | C.Y. $50.00 $14,500.00 $180.00 $52,200.00 $150.00 $43,500.00 $100.00 $29,000.00
8 |24” Manhole Frame and Cover 10 | EA. $1,000.00 $10,000.00 $1,200.00 $12,000.00 $1,000.00 $10,000.00 $1,200.00 $12,000.00
9 |Remove Portions of Existing Storm Drain 60 | L.F. $100.00 $6,000.00 $80.00 $4,800.00 $200.00 $12,000.00 $65.00 $3,900.00
10 |Pavement Restoration 2,020 | S.F. $10.00 $20,200.00 $7.00 $14,140.00 $10.00 $20,200.00 $10.00 $20,200.00
11 |Wheel Stops and Parking Stall Lines 1[LS. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $3,000.00 $3,000.00 $1,500.00 $1,500.00
12 |Adjust Manhole 4 | EA. $1,000.00 $4,000.00 $800.00 $3,200.00 $500.00 $2,000.00 $800.00 $3,200.00
13 |Hydrodynamic Separation Unit by CDS Domingo 1| EA. $180,000.00 $180,000.00 | $120,000.00 $120,000.00 | $280,000.00 $280,000.00 | $186,000.00 $186,000.00
14 |PCC Diversion Weir Box Domingo 1| EA. $25,000.00 $25,000.00 [ $10,000.00 $10,000.00 $25,000.00 $25,000.00 [ $22,000.00 $22,000.00
15 |PCC Weir (Hw=1.63’, A=60°)Domingo 1| EA. $2,500.00 $2,500.00 | $10,000.00 $10,000.00 $10,000.00 $10,000.00 $2,000.00 $2,000.00
16 |30” Manhole Frame and Cover 2 | EA. $1,500.00 $3,000.00 $1,500.00 $3,000.00 $1,500.00 $3,000.00 $600.00 $1,200.00
16A |30” Bolt Down Manhole Frame and Cover 2 | EA. $2,000.00 $4,000.00 $1,500.00 $3,000.00 $3,000.00 $6,000.00 $600.00 $1,200.00
17 |Blockouts in PCC Diversion Weir Box 3 | EA. $3,000.00 $9,000.00 $1,000.00 $3,000.00 $2,000.00 $6,000.00 $1,250.00 $3,750.00
18 |Remove and Replace Curb and Gutter 25 | L.F. $50.00 $1,250.00 $100.00 $2,500.00 $50.00 $1,250.00 $88.00 $2,200.00
19 |Remove and Replace Sidewalk 175 | S.F. $25.00 $4,375.00 $12.00 $2,100.00 $10.00 $1,750.00 $20.00 $3,500.00
20 |[Hydrodynamic Separation Unit by CDS Begonia 1| EA. $250,000.00 $250,000.00 | $190,000.00 $190,000.00 | $335,000.00 $335,000.00 | $415,000.00 $415,000.00
21 |PCC Diversion Weir Box Begonia 1| EA. $20,000.00 $20,000.00 [ $10,000.00 $10,000.00 $18,000.00 $18,000.00 | $164,000.00 $164,000.00
22 |PCC Weir Begonia 1| EA. $2,500.00 $2,500.00 $9,000.00 $9,000.00 $5,000.00 $5,000.00 $31,000.00 $31,000.00
23 [Storm Drain Manhole 1| EA. $4,500.00 $4,500.00 | $20,000.00 $20,000.00 $12,000.00 $12,000.00 $9,500.00 $9,500.00
24 |36" HDPE 50 | L.F. $150.00 $7,500.00 $200.00 $10,000.00 $500.00 $25,000.00 $430.00 $21,500.00
25 |R/R Curb and Gutter 35 | L.F. $50.00 $1,750.00 $100.00 $3,500.00 $65.00 $2,275.00 $94.00 $3,290.00
26 |Removalbe Bollard 5| EA. $1,000.00 $5,000.00 $900.00 $4,500.00 $500.00 $2,500.00 $500.00 $2,500.00
27 |Remove Sidewalk 1,535 | S.F. $3.00 $4,605.00 $3.00 $4,605.00 $5.00 $7,675.00 $3.50 $5,372.50
28 |[Sod 2,810 | S.F. $3.00 $8,430.00 $1.50 $4,215.00 $5.00 $14,050.00 $4.20 $11,802.00
29 |Construct 6" Pad 200 | S.F. $30.00 $6,000.00 $12.00 $2,400.00 $15.00 $3,000.00 $21.00 $4,200.00
30 |lrrigation System 2 | EA. $3,000.00 $6,000.00 $100.00 $200.00 $3,000.00 $6,000.00 $2,500.00 $5,000.00
31 |[Remove and Replace Sign 2 | EA. $500.00 $1,000.00 $500.00 $1,000.00 $500.00 $1,000.00 $400.00 $800.00
32 |PCC Diversion Weir Box Channel Park 1| EA. $20,000.00 $20,000.00 $10,000.00 $10,000.00 $18,000.00 $18,000.00 $34,000.00 $34,000.00
33 [PCC Weir Channel Park 1| EA. $2,500.00 $2,500.00 | $10,000.00 $10,000.00 $6,000.00 $6,000.00 $2,000.00 $2,000.00
34 [Remove Existing /Construct 9" Driveway 90 | S.F. $50.00 $4,500.00 $30.00 $2,700.00 $20.00 $1,800.00 $35.00 $3,150.00
35 |Construct 9" Sidewalk 2,135 | S.F. $30.00 $64,050.00 $10.00 $21,350.00 $10.00 $21,350.00 $17.00 $36,295.00
36 |As-Built 1]LS. $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
EE $1,070,000.00 LOW $909,410.00 2ND $1,277,350.00 3RD $1,312,559.50
bid read as $913,629.00
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TITLE: Storm Drain Improvements

CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

BID LOCATION: ity Clerk's Office - City Hall

CONTRACT NO.: 5551 DATE: _ 13-May-14 TIME: 10:00
ENGINEER'S ESTIMATE: $1,070,000.00 BY: PT CHECKED: DATE:
PROJECT MANAGER: Tauscher
Engineer's Estimate Green Building Corporation GRFCO, Inc. GCI Construction, Inc
ITEM DESCRIPTION QUANTITY UNIT [ AMOUNT UNIT [ AMOUNT UNIT [ AMOUNT UNIT [ AmouNT
Engineer's Estimate T.E. Roberts Incorporated Bali Construction, Inc. Mike Prlich & Sons, Inc.
ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 |Mobilization and Demobilization 1[LS]S 45,000.00 45,000.00{ $174,000.00 $174,000.00 [ $51,013.00 $51,013.00 | $90,000.00 $90,000.00
Traffic Control 1] LSS 13,840.00 13,840.00 $7,500.00 $7,500.00 $5,393.00 $5,393.00 | $10,000.00 $10,000.00
3 [Surveying Services 1[LS]S 13,000.00 13,000.00| $25,000.00 $25,000.00 [ $12,828.00 $12,828.00 | $20,000.00 $20,000.00
4 |Hydrodynamic Separation Unit by CDS Channel Park 1| EA.|S 200,000.00 200,000.00| $95,000.00 $95,000.00 | $452,686.00 $452,686.00 | $240,000.00 $240,000.00
5 [Hydrodynamic Separation Unit by Bio Clean Hyatt 1[EA.|S 50,000.00 50,000.00] $50,000.00 $50,000.00 | $78,342.00 $78,342.00 | $120,000.00 $120,000.00
6 |Hydrodynamic Separation Unit by Bio Clean Hampden 1| EA.|S 50,000.00 50,000.00| $50,000.00 $50,000.00 | $78,476.00 $78,476.00 | $150,000.00 $150,000.00
7 [Backfill with 1-Sack Slurry 290 | C.Y.[ S 50.00 14,500.00 $125.00 $36,250.00 $464.00 $134,560.00 $150.00 $43,500.00
8 |24” Manhole Frame and Cover 10 | EA.| S 1,000.00 10,000.00| $10,000.00 $100,000.00 $1,302.00 $13,020.00 $495.00 $4,950.00
9 |Remove Portions of Existing Storm Drain 60 | LF.[S 100.00 6,000.00 $100.00 $6,000.00 $192.00 $11,520.00 $200.00 $12,000.00
10 |Pavement Restoration 2,020 [S.F.| $ 10.00 20,200.00 $20.00 $40,400.00 32 $64,640.00 $16.00 $32,320.00
11 [Wheel Stops and Parking Stall Lines 1[LS. ]S 1,000.00 1,000.00 $8,000.00 $8,000.00 $5,149.00 $5,149.00 $2,000.00 $2,000.00
12 |Adjust Manhole 4|EA.|S 1,000.00 4,000.00 $2,500.00 $10,000.00 $810.00 $3,240.00 $900.00 $3,600.00
13 [Hydrodynamic Separation Unit by CDS Domingo 1[EA. ]S 180,000.00 180,000.00| $100,000.00 $100,000.00 | $134,686.00 $134,686.00 | $150,000.00 $150,000.00
14 |PCC Diversion Weir Box Domingo 1| EA.|S 25,000.00 25,000.00| $20,000.00 $20,000.00 | $21,205.00 $21,205.00 | $130,000.00 $130,000.00
15 |PCC Weir (Hw=1.63’, A=60°)Domingo 1[EA. | S 2,500.00 2,500.00| $35,000.00 $35,000.00 $1,203.00 $1,203.00 $3,500.00 $3,500.00
16 |30” Manhole Frame and Cover 2[EA[S 1,500.00 3,000.00| $20,000.00 $40,000.00 $1,684.00 $3,368.00 $740.00 $1,480.00
16A [30” Bolt Down Manhole Frame and Cover 2[EA.| S 2,000.00 4,000.00 $5,500.00 $11,000.00 $1,758.00 $3,516.00 $890.00 $1,780.00
17 |Blockouts in PCC Diversion Weir Box 3[EA[S 3,000.00 9,000.00 $7,500.00 $22,500.00 $626.00 $1,878.00 $1,000.00 $3,000.00
18 [Remove and Replace Curb and Gutter 25 | LF.[$ 50.00 1,250.00 $75.00 $1,875.00 $136.00 $3,400.00 $85.00 $2,125.00
19 |Remove and Replace Sidewalk 175 |S.F. | $ 25.00 4,375.00 $12.00 $2,100.00 $15.00 $2,625.00 $30.00 $5,250.00
20 |Hydrodynamic Separation Unit by CDS Begonia 1[EA. ]S 250,000.00 250,000.00| $200,000.00 $200,000.00 | $667,295.00 $667,295.00 | $380,000.00 $380,000.00
21 |PCC Diversion Weir Box Begonia 1| EA.|S 20,000.00 20,000.00| $15,000.00 $15,000.00 | $25,429.00 $25,429.00 | $160,000.00 $160,000.00
22 |PCC Weir Begonia 1[EA. | S 2,500.00 2,500.00| $130,000.00 $130,000.00 $1,203.00 $1,203.00 $5,000.00 $5,000.00
23 |Storm Drain Manhole 1| EA.|S 4,500.00 4,500.00{ $40,000.00 $40,000.00 $4,761.00 $4,761.00 | $120,000.00 $120,000.00
24 [36" HDPE 50 | LF.[S 150.00 7,500.00 $800.00 $40,000.00 $286.00 $14,300.00 $3,000.00 $150,000.00
25 [R/R Curb and Gutter 35 [LF[S 50.00 1,750.00 $75.00 $2,625.00 $105.00 $3,675.00 $150.00 $5,250.00
26 |Removalbe Bollard 5[EA.| S 1,000.00 5,000.00 $2,500.00 $12,500.00 $2,385.00 $11,925.00 $2,200.00 $11,000.00
27 _|Remove Sidewalk 1,535 [S.F.[$ 3.00 4,605.00 $3.00 $4,605.00 $3.00 $4,605.00 $7.00 $10,745.00
28 |[Sod 2,810 [S.F.| S 3.00 8,430.00 $4.00 $11,240.00 $23.00 $64,630.00 $9.00 $25,290.00
29 |Construct 6" Pad 200 | S.F.[ S 30.00 6,000.00 $25.00 $5,000.00 $12.00 $2,400.00 $25.00 $5,000.00
30 |lrrigation System 2[EA[S 3,000.00 6,000.00 $3,500.00 $7,000.00 $7,627.00 $15,254.00 $7,000.00 $14,000.00
31 |Remove and Replace Sign 2[EA[S 500.00 1,000.00 $500.00 $1,000.00 $244.00 $488.00 $600.00 $1,200.00
32 |PCC Diversion Weir Box Channel Park 1[EA. ]S 20,000.00 20,000.00] $15,000.00 $15,000.00 [ $21,543.00 $21,543.00 | $120,000.00 $120,000.00
33 |PCC Weir Channel Park 1|EA.|S 2,500.00 2,500.00| $85,000.00 $85,000.00 $1,203.00 $1,203.00 $3,000.00 $3,000.00
34 [Remove Existing /Construct 9" Driveway 90 [S.F.| S 50.00 4,500.00 $50.00 $4,500.00 $58.00 $5,220.00 $100.00 $9,000.00
35 |Construct 9" Sidewalk 2,135 [S.F.| S 30.00 64,050.00 $12.00 $25,620.00 $19.00 $40,565.00 $10.00 $21,350.00
36  |As-Built 1|LS.|S 5,000.00 5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
EE 1,070,000.00 4TH $1,438,715.00 5TH $1,972,244.00 6Th $2,071,340.00
bid read as | $1,972,245.00
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